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(March 13, 1995)

The Contracting Agency has obtained a United States Coast Guard Bridge Permit
for this project. A copy of Bridge Permit *** $$1$$ *** is available in the
Engineer's office for the Contractor's information.

The Contractor shall furnish, install, maintain, and remove all temporary
navigation lights, signs, signals, and any other warning devices required by the
Coast Guard and as required for public safety on all falsework, cofferdams, or
other temporary structure in the waterway.

The Contractor shall comply with all Coast Guard requirements inclusive of the
following Bridge Permit conditions:

1. The construction of falsework, cofferdams or other obstructions, if
required, shall be in accordance with plans submitted to and approved
by the Commander, 13th Coast Guard District, prior to construction of
the bridge. All work shall be so conducted that the free navigation of the
waterway is not unreasonably interfered with and the present navigable
depths are not impaired. Timely notice of any and all events that may
affect navigation shall be given to the District Commander during
construction of the bridge. The channel or channels through the
structure shall be promptly cleared of all obstructions placed therein or
caused by the construction of the bridge to the satisfaction of the District
Commander, when in the District Commander's judgment the
construction work has reached a point where such action should be
taken, but in no case later than 90 calendar days after the bridge has
been opened to traffic.

2. $82%%

The Contractor shall notify the Coast Guard in writing, with a copy to the Project
Engineer, of the work start date at least seven calendar days before beginning
any site work and shall at that time designate the Contractor's authorized
representative, and work phone number, for coordination on matters that relate to
Coast Guard approvals and requirements.

The Contractor's applications for required Coast Guard construction approvals for
this project shall include, but not be limited to, cofferdams, falsework, temporary
navigation lighting, work bridges, and other obstructions. These applications shall
be submitted to the Coast Guard by the Contractor, with a copy to the Project
Engineer, a minimum of 20 calendar days in advance of the scheduled work. A
schedule of when the work is to be performed and when the obstructions are to be
permanently removed shall be a part of the Contractor's application.

The Contractor shall provide the Coast Guard and the Project Engineer with
prompt verbal notice, followed by written notice, of any subsequent changes to
this proposed schedule.

A copy of all Coast Guard approvals shall be provided to the Project Engineer
upon receipt but not later than prior to beginning work on the items of work
involved.

By the 20th of each month, the Contractor shall furnish the Project Engineer a
schedule of the work expected to be performed in the next two months. The
Project Engineer will transmit this information through the Bridge and Structures
Office to the Coast Guard so that interested users of the waterway can be notified.
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The Coast Guard contact is:

Bridge Specialist

Aids to Navigation Branch
Thirteenth Coast Guard District
915 Second Avenue

Seattle, WA 98174-1067
Telephone: (206) 220-7270

All costs in connection with furnishing, installing, maintaining, and removing
temporary navigation lights, signs, signals, or other warning devices shall be
included in the contract prices for the items of work involved.

All costs incurred in obtaining the required Coast Guard approvals and in
complying with all requirements specified herein shall be included in the contract
prices for the items of work involved.

All costs in connection with delays in the construction caused by the Contractor's
failure to obtain the necessary Coast Guard approvals shall be at the Contractor's
expense.



